



GOVERNMENT OF WEST BENGAL  
OFFICE OF THE DISTRICT MAGISTRATE, DARJEELING  
DEVELOPMENT & PLANNING DEPARTMENT

**NOTICE INVITING TENDER NO 01/Dev(Plan) BADP(Plains)**

Selected tenders in printed from specified below are hereby invited for the following works for eligible participants as per particulars below and will be received by the undersigned at the date and time also specified below:-

- a. Name of the work : Attached Annexure.
- b. Name and address of this office : Office of the District Magistrate:  
Development & Planning Department  
Darjeeling.
- c. Eligibility of contractor to participate in the tender : As per enclosed Annexure.
- d. Estimate value put to tender : -do-
- e. Earnest Money : -do-
- f. Last date of receiving application for issue of tender Form : 12/07/2011.
- g. Last date & time for issue of tender papers : 13/07/2011.
- h. Date & time for dropping tender : 14/07/2011 till 3:00 p.m.
- i. Date & time for opening of tenders : 14/07/2011 at 3:30 p.m.
- j. Time of completion of work : As per enclosed Annexure.
- k. Vat certificate should be produced at the time of payment of bill, otherwise 4% PTCC tax will be deducted from the bill.
- l. 1% cess will be deducted form bill vide Order No. 5994 A/4m-28/06,dt-27/09/06.&Finance Order No.853 F.dt-01/02/2006.
- m. Tender will be publicly opened by the undersigned in presence of tenderers or his/their authorized representatives.
- n. Tender documents and detailed notice inviting tenders etc. may be seen in the office of the undersigned during office hours. Tender documents may be obtained from the aforesaid office on production of up to date validity certificate, clearance of professional tax in between 11.00hrs and 15.00hrs of any working day.
- o. The tendering authority reserves the right to accept/reject, any/all tenders in part or full without assigning any reason what so ever.

p. No advantage can be taken by or any of any error or omission in the tender documents.  
The decision of the tendering authority shall be final and binding.

q. NO TENDER DOCUMENTS SHALL IN ANY CASE BE ISSUED ON THE LAST DAY OF RECEIVING TENDER.

r. Rates should be quoted as per price scheduled of rates.



*AS 28-6-2011*

District Magistrate,  
Development & Planning Department,  
Darjeeling.

Memo.No. 393/B/Dev(Plan)BADP(Plains)

Dated: 28/6/2011.

Copy forwarded for information and necessary action to:-


1. The Sub Divisional Officer, Siliguri
2. The A.E.O. Siliguri Mahakuma Parishad, Siliguri.
3. ✓ The Scientist D, NIC, office of the District Magistrate, Darjeeling, for uploading the notice for wide publication in govt. website.
4. The Block Development Officer, ..... Block
5. Office Notice Board.
6. Office Copy.

*AS 28-6-2011*

District Magistrate,  
Development & Planning Department,  
Darjeeling.

Sl.No.	Name of Schemes/Works	Estimated Amount	Tender Amount	Earnest Money Deposits	Eligibility	Time of Completion of Work/Schemes
1	Construction of road from Nehal to Miya basti, Naxalbari, Darjeeling. (phase-1)	2000000	1941747	38835	Similar nature of 30% of Work Done Credential.	3(Three)Months.
2	Construction of link road from BOP Laldasjote to Marna Tea garden via village Hatiramjote, Darjeeling	5000000	4854369	97087	Similar nature of 30% of Work Done Credential.	6(Six)months
3	Construction of Sausage bandh at Bataria river bed at both sides of river bridge and drain at Kalua, Naxalbari Block, Maniram GP.	2500000	2427148	48543	Similar nature of 30% of Work Done Credential.	3(Three)Months.
4	Strengthening of existing protection work on the left bank of river Bataria, Raniganj Panishak GP, Khorbari Block.	1200000	1165048	23301	Similar nature of 30% of Work Done Credential.	3(Three)Months.
5	Construction of road from Baramaniram to Nehal, Maniram GP, Naxalbari Block(ph-1, total cost-Rs.70.00 lakh).	3500000	3398058	67961	Similar nature of 30% of Work Done Credential.	4(Four)Months.
6	Construction of road from Nayabasti BOP to Nirpania, Maniram GP, Naxalbari Block(ph-1, total cost-Rs.75.00 lakh).	4000000	3883495	77670	Similar nature of 30% of Work Done Credential.	4(Four)Months.
7	Construction of road from Ullajote to Debiganj High School including culvert, Binnabari GP, Khorbari Block(ph-1, total cost-Rs.85.00 lakh).	4500000	4368932	87379	Similar nature of 30% of Work Done Credential.	6(Six)months
8	Strengthening of road from Chathat bus stand to Teligachh, Chathat GP, Phansidewa Block(ph-1, total cost-Rs.40.00 lakh).	2500000	2427148	48543	Similar nature of 30% of Work Done Credential.	3(Three)Months.
9	Construction of Sausage bandh along Mechi river bank, Naxalbari Block, Maniram GP.	1500000	1456310	29126	Similar nature of 30% of Work Done Credential.	3(Three)Months.
10	Construction of foot bridge over Irrigation Channel at Deviganj, Khorbari Block. (approved in 2010-11 but not funded)	2500000	2427148	48543	Similar nature of 30% of Work Done Credential.	3(Three)Months.
11	Construction of pucca road protective works and CD from SIDA rd. to Hatchari rd. via D.K. bridge near BSF camp, Kismat GP, Phansidewa Block.	2000000	1941747	38835	Similar nature of 30% of Work Done Credential.	3(Three)Months.
12	Construction of Bituminous rd. with PCC drain from B. Ghosh to Bataria river foot bridge to GP Office, Maniram GP, Naxalbari Block.	1500000	1456310	29126	Similar nature of 30% of Work Done Credential.	



  
 District Magistrate  
 Development & Planning Deptt.  
 Darjeeling.